

Corporation of the  
County of Prince Edward  
**Construction of  
Street A and Highway 33 Improvements  
Contract No.: 2020-EDW-15  
ADDENDUM 2**



March 11, 2020

BIDDERS:

---

RE: Corporation of the  
County of Prince Edward  
Contract No. 2020-EDW-15  
Construction of Street A  
And Highway 33 Improvements  
**Addendum No. 2**

---

Please find outlined below a detailed summation of which forms Addendum No. 2, of which shall form and become part of the Contract Tender Documents.

Please remove and replace the below noted original pages.

**Contract Documents / Specifications**

- Pages 25, 26, 32

The above noted bid forms have now been included as they were omitted under Addendum 1 enclosures.

This Addendum shall form and become part of the Contract Documents.

Signed acknowledgement of such addenda must be included to form a complete and final bid submission.

\_\_\_\_\_  
Contractor

\_\_\_\_\_  
Signature of Authorized Signing Officer

\_\_\_\_\_  
Date

## SCHEDULE OF ITEMS & PRICES

The Contractor hereby offers to complete the work specified for Contract No. 2020-EDW-15 for the following unit prices.

The Owner reserves the right to delete any part without cost to the Owner when it is deemed in the best interest of the Owner to do so. The Owner reserves the right to select the lowest Total Cost after deletion of parts when the Owner's budget does not allow completion of all work tendered. Lowest or any tender not necessarily accepted.

<b>CONSTRUCTION OF STREET A AND HIGHWAY 33 SECTION 'A' – STREET A (Roadworks &amp; Storm Sewer)</b>					
<b>ITEM NO.</b>	<b>OPSS SPEC. NO.</b>	<b>DESCRIPTION</b>	<b>ESTIMATED QUANTITY (UNIT)</b>	<b>UNIT PRICE</b>	<b>AMOUNT</b>
A1	SP #1	Mobilization / Demobilization	Lump Sum		
A2	805 SP#2	Environmental Protection	Lump Sum		
A3	706 SP#3	Traffic Control Devices	Lump Sum		
A4	SP#7	Removal of Existing Fencing	70 m		
A5	201 SP#8	Clearing and Grubbing	Lump Sum		
A6	SP#9	Decommissioning of Well	1 each		
A7	206, 510 SP#10	Site Preparation / Topsoil Stripping	1,250 cu. m		
A8	206, 510 SP#11	Earth Excavation and Grading	Lump Sum		
A9	SP#12	Disposal of Surplus Materials for Beneficial Resuse.	1,100 cu.m.		
A10	SP#13	Disposal of Surplus Materials at a Licensed Facility (Provisional)	500 tonne		
A11	SP#14	Disposal of Surplus Topsoil Materials at County Owned Property (Provisional)	600 cu. m		
A12	310 SP#15	Supply and Placement of Unshrinkable Fill – 0.4 Mpa	5 cu. m		

<b>CONSTRUCTION OF STREET A AND HIGHWAY 33 SECTION 'A' – STREET A (Roadworks &amp; Storm Sewer)</b>					
<b>ITEM NO.</b>	<b>OPSS SPEC. NO.</b>	<b>DESCRIPTION</b>	<b>ESTIMATED QUANTITY (UNIT)</b>	<b>UNIT PRICE</b>	<b>AMOUNT</b>
A13	180, 510, 430 SP#16	Rock Trenching	100 cu.m.		
A14	353 SP#17	Concrete Barrier Curb, Wide Gutter (OPSD 600.010)	318 m		
A15	353 SP#17	Barrier Curb (OPSD 600.110)	47 m		
A16	351 SP#18	Concrete Sidewalk Ramps c/w Tactile Walking Indicators	9 each		
A17	351 SP#18	125mm Concrete Sidewalks OPSD 310.010	405 sq. m		
A18	351 SP#18	150mm Concrete Island	30 sq. m		
A19	310,311 SP#19	HL3 Surface Course Asphalt Including PG Asphalt Cement	350 Tonne		
A20	310, 311 SP#20	HL8 Base Course Asphalt Including PG Asphalt Cement	500 Tonne		
A21	314, 1010 SP#21	Granular 'A' (Quarried)	1,400 Tonne		
A22	314, 1010 SP#22	Granular B – Type II	5,200 Tonne		
A23	SP#23	Select Subgrade Material (Provisional)	3,000 cu. m		
A24	405 SP#24	150mm Perforated Subdrain	261 m		
A25	310, 311 SP#25	Miscellaneous Asphalt	100 sq.m.		
A26	310 SP#26	Asphalt Indexing	Lump Sum	\$6,500.00	\$6,500.00
A27	703 SP#27	Wa-8 Dead End Sign	1 each		
A28	703 SP#27	Rb-51 No Parking Sign	1 each		

<b>CONSTRUCTION OF STREET A AND HIGHWAY 33 SECTION 'D' – HIGHWAY 33 (Roadworks &amp; Storm Sewer)</b>					
<b>ITEM NO.</b>	<b>OPSS SPEC. NO.</b>	<b>DESCRIPTION</b>	<b>ESTIMATED QUANTITY (UNIT)</b>	<b>UNIT PRICE</b>	<b>AMOUNT</b>
D27	401, 410 SP#32	750mm RCP Concrete Storm Sewer	2.5 m		
D28	401, 410 SP#32	450mm PVC DR-35 Storm Sewer	52 m		
D29	401, 410 SP#32	525mm PVC DR-35 Storm Sewer	16 m		
D30	401, 410 SP#32	675mm RCP Concrete Storm Sewer	29 m		
D31	401, 410 SP#32	825mm RCP Concrete Storm Sewer	67 m		
D32	410 SP#32	Connect to Storm Sewer from Highway 33	2 each		
D33	SP#44	CCTV of New Underground Services	180 m		
D34	SP#45	Dust Control Measures	Lump Sum		
D35	903 904	Concrete Headwall – OPSD 804.030 c/w Pedestrian Barricade OPSD 980.101	Lump Sum		
<b>SUB-TOTAL – PART 'D'</b> <b>Carry forward to page 35</b>					