



CORPORATION OF THE COUNTY OF PRINCE EDWARD
RFQ#2018-EDW-35 Hill and Fairfield Street Reconstruction

ADDENDUM NO. 1

Issued: May 29, 2018

This addendum is issued prior to receipt of proposals and shall amend and/or clarify the assignment.

Section 4, Item A. General Objective is revised by the addition of the following to Part 1 for the Hill Street assignment:

Design for construction of a new concrete sidewalk on the west side of Hill Street between Bay Street and Fairfield Street. Because of the topography of the adjacent property construction of a retaining wall within the road allowance will be required to permit the new sidewalk to be constructed at the elevation of the existing roadside curb.

End of Addendum

(A signed copy of this addendum is to be included in RFP submission)

I /WE hereby acknowledge receipt of this addendum

Signed (must be Signing Officer of Firm)

Position

Name of Firm